



Communication & Works Department

GOVERNMENT OF AJ&K

Project Implementation Unit

Flood Emergency Reconstruction & Resilience Project



Dated: March 24, 2017

Results of Evaluation of Package (AK-CW-6), Rawalakot Hajira Road

Procuring Agency: Project Implementation Unit (PIU) FERRP, Communication and Works Department, GoAJ&K

Mode of Procurement: National Competitive Bidding

Project Title: Flood Emergency Reconstruction and Resilience Project (FERRP)

Loan Number: PAK-3264

Bidding was open to bidders from eligible source countries of ADB. The bidding was based on post-qualification procedures utilizing ADB National Competitive Bidding (NCB) conducted in accordance with ADB's Single-Stage: One-Envelope bidding procedure and based on the ADB Standard Bidding Documents Conditions of Contract for Construction for procurement of small works (December 2015).

The Invitation for Bids was advertised on **January 11, 2017 in the national daily newspapers "Dawn" and "Nawa e Waqt" providing 21 days' response time for bidders for preparation of bids as per procurement plan and provision of ADB permission for emergency works.** IFB was also published on websites of Information Department, AJK. A pre-bid meeting was held on January 24, 2017. Eleven (11) contractors purchased the bidding documents

The deadline for submission of the bid was set to February 1, 2017 at 12:30 hrs as published in the advertised Invitation to Bid. Only four (04) out of Eleven (11) potential bidders obtaining sets of bidding documents submitted their bids.

A Bid Evaluation Committee comprising of four Officers from PIU, PCU and P&DD was established by Secretary Works and Communication Go AJ&K, according to requirements of the ADB Loan and the Government of AJK. Assistance in BER was provided by the ADB Sr. Procurement Officer.

Bid Evaluation Committee Evaluated all the bids as per qualification criteria set forth in bidding documents. Result of Bid Evaluation is summarized as below:

Sr. No	Name of Bidder	As opened PK Rupees	Arithmetically corrected PK Rupees	Ranking	Above /Below EE
1	ZKA-IKAN JV	647,643,960	647,582,502	1	4.1% Below
2	M/s Progressive Technical Associates (Pvt) Ltd.	Declared Non-responsive			
3	Sardar Ilyas Alam Construction Company	Declared Non-responsive			
4	Sher Ali Contractors (Sme-Pvt) Ltd	Declared Non-responsive			