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Rate (Rs.)
Labour

1

25 % Extra to be paid for hilly area
a. 1st Km 163.8

b. 2nd Km 162.6

c. 3rd Km 121.5

d. 4th Km 99.1

e. 5th Km 84.7

f. 6th Km 74.7

g. 7th Km 67.2

h. 8th Km 61.4

i. 9th Km 56.7

j. 10th Km 52.9

k. 11th Kms to 200Kms 21.4

l. 201 Kms to 250 Kms 19.8

2

25 % Extra to be paid for hilly area

a. 1st Km 143.2

b. 2nd Km 141.4

c. 3rd Km 108.6

d. 4th Km 90.5

e. 5th Km 78.7

f. 6th Km 70.4

g. 7th Km 64.1

h. 8th Km 59.2

i. 9th Km 55.2

j. 10th Km 51.9

k. 11th Kms to 200Kms 25.1

UnitDescriptionSr. No.

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 
aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 Cft. 
(4.25 cu.m) of timber, by truck or by any other means owned by the 
contractor

Carriage of 5 tons of all material like coal, stone lime(unslaked), etc. 
B.G. Rail fastenings, points and crossing,Bridge Girders, pipes, 
sheets, Rail, M.S. bars, etc. etc.by truck or any other means owned 
by the contractor.
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l. 201 Kms to 250 Kms 23.9

3

25 % Extra to be paid for hilly area

a. 1st Km 98.5

b. 2nd Km 96.7

c. 3rd Km 74.0

d. 4th Km 62.3

e. 5th Km 54.9

f. 6th Km 49.8

g. 7th Km 45.9

h. 8th Km 42.9

i. 9th Km 40.4

j. 10th Km 38.3

k. 11th to 200 Kms 22.7

4

25 % Extra to be paid for hilly area

a. 1st Km 86.7

b. 2nd Km 85.5

c. 3rd Km 61.8

d. 4th Km 50.5

e. 5th Km 43.7

f. 6th Km 39.1

g. 7th Km 35.8

h. 8th Km 33.2

i. 9th Km 31.1

j. 10th Km 29.4

k. 11th & subsequent Kms 17.0

5

25 % Extra to be paid for hilly area

Carriage of 100 maunds of fuel wood by truck or any other means 
owned by the contractor:

Carriage of 1000 Nos. bricks 10"x5"x3" (250x125x75 mm) or 1000 
Nos. tiles 12"x6"x2" (300x150x50 mm) by truck or any other means 
owned by the contractor :-

Carriage of 100 cft. (2.83 cu.m) of all material like stone, aggregate, 
spawl, kankar lime(unslaked), surkhi, etc. or 150 cft. (4.25 cu.m) of 
timber, by means of material trolly
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a. 1st Km 225.2

b. 2nd Km 136.0

c. 3rd Km 101.0

d. 4th Km 82.0

e. 5th Km 69.9

f. 6th Km 61.6

g. 7th Km 55.4

h. 8th Km 50.7

i. 9th Km 46.9

j. 10th Km 43.8

k. 11th Kms to 200Kms 18.1

l. 201 Kms to 250 Kms 16.8

6

25 % Extra to be paid for hilly area

a. 1st Km 173.1

b. 2nd Km 108.8

c. 3rd Km 83.2

d. 4th Km 69.2

e. 5th Km 60.2

f. 6th Km 53.9

g. 7th Km 49.2

h. 8th Km 45.6

i. 9th Km 42.7

j. 10th Km 40.2

k. 11th Kms to 200Kms 20.4

l. 201 Kms to 250 Kms 19.5

Carriage of 5 tons of all material like coal, stone lime (unslaked), 
etc. B.G. Rail fastening, points and crossing, Bridge girders, pipes, 
sheets, Rail, M.S. bars, etc. etc. by means of material trolly.
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7

25 % Extra to be paid for hilly area

a. 1st Km 450.1

b. 2nd Km 259.3

c. 3rd Km 185.1

d. 4th Km 145.4

e. 5th Km 120.5

f. 6th Km 103.5

g. 7th Km 91.0

h. 8th Km 81.5

i. 9th Km 81.5

j. 10th Km 67.9

k. 11th & subsequent Kms 16.6

8

25 % Extra to be paid for hilly area

a. 1st Km 457.8

b. 2nd Km 264.7

c. 3rd Km 189.7

d. 4th Km 149.5

e. 5th Km 124.2

f. 6th Km 106.9

g. 7th Km 94.2

h. 8th Km 84.6

i. 9th Km 76.9

j. 10th Km 70.8

k. 11th & subsequent Kms 18.6

Carriage of 100 maunds of fuel wood, by means of  material trolly.

Carriage of 1000 Nos. tiles 12"x6"x2" (300x150x50 mm), by means 
of material trolly.
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9

25 % Extra to be paid for hilly area
a. 1st Km 450.1

b. 2nd Km 259.3

c. 3rd Km 185.1

d. 4th Km 145.4

e. 5th Km 120.5

f. 6th Km 103.5

g. 7th Km 91.0

h. 8th Km 81.5

i. 9th Km 74.0

j. 10th Km 67.9

k. 11th & subsequent Kms 16.6

10 Carriage of 1000 No. tiles 9"x4½"x1½" (225x113x38 mm).
25 % Extra to be paid for hilly area

a. 1st Km 225.0

b. 2nd Km 129.6

c. 3rd Km 92.6

d. 4th Km 72.7

e. 5th Km 60.2

f. 6th Km 51.7

g. 7th Km 45.5

h. 8th Km 40.8

i. 9th Km 37.0

j. 10th Km 34.0

k. 11th & subsequent Kms 8.3

11 Carriage of 1 Cwt. (50 Kg) cement of 100 bags.
25 % Extra to be paid for hilly area

a. 1st Km 315.2

b. 2nd Km 314.2

c. 3rd Km 229.1

d. 4th Km and subsequent kilometers. 183.1

12 Carriage of 100 Nos. empty cement bags including bundling.

Carriage of 1000 No. bricks, 9"x4½"x3"(225x113x75 mm) or 
8"x4"x4" (200x100x100mm) (nominal)
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25 % Extra to be paid for hilly area

a. 1st Km 4.9

b. 2nd Km 2.7

c. 3rd Km 1.9

d. 4th Km & subsequent Kms 1.5

13

25 % Extra to be paid for hilly area

a. 1st Km 225.2

b. 2nd Km 136.0

c. 3rd Km 101.0

d. 4th Km 82.0

e. 5th Km 69.9

f. 6th Km 61.6

g. 7th Km 55.4

h. 8th Km 50.7

i. 9th Km 46.9

j. 10th Km 43.8

k. 11th Km & subsequent 18.1

14

25 % Extra to be paid for hilly area

a. 1st Km 103.9

b. 2nd Km 65.3

c. 3rd Km 49.9

d. 4th Km 41.5

e. 5th Km 36.1

f. 6th Km 32.4

g. 7th Km 29.5

h. 8th Km 27.4

i. 9th Km 25.6

j. 10th Km 24.1

k. 11th Km & subsequent 12.3

Carriage of 100 (2.83 cu.m) cft. of Sarkanda or pilchi, frash or 
brushwood, by boat or road :-

Carriage of light machinery weighing upto 3 tonne upto 1000 ft. (300 
metre) Execeeding 1000 to 5000 ft (300 to 1500 metre)
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15 Cooly load for distance:-

a. Upto 1000 ft. (300 metre) 135.4

b. Exceeding 1000 to 3000 ft. (300 to 900metre) 107.6

c. 1st Km 92.4

d. 2nd Km 79.7

e. 3rd Km & subsequent 63.5

16 Carriage of small consignments weighing upto 5 maunds (job rates) 

(i) Carriage of consignments odd jobs.

(a) Donkey load for distance upto 500 feet. 37.9

(b) Upto 1000 feet 26.5

c) Upto ½ Mile/ 0.8 Km 17.8

(d) Upto one Mile/ 1.6 Km 14.0

(e) Upto three Miles/ 4.8 Km 11.1

(f) Exceeding 3 Miles/ 16 km 9.6

(ii) Cart load for a distance :-

(a) upto 4 Miles/ 6.4 Km 12.5

(b) Exceeding 4 Miles(6.4 Km) to10 Miles(16 Km) 12.0

17 Hire charges of:-

(i) truck (10 Ton Capacity) Per Hour 649.0

(ii) tractor with trolly Per Hour 360.6

(iii) tractor without trolly Per Hour 240.4

18 Carriage of bitumen, tar or other lubricants, in drums:

a. 1st Km ton 81.4

b. 2nd Km ton 81.3

c. 3rd & subsequent Km ton 58.7

19

(i) 3" (75 mm) i/d pipes:-

a. 1st Km 81.2

b. 2nd Km 81.2

Carriage of Cement Concrete pipes BSS Class 'B" with comet joint 
and rubber ring, including loading, unloading and stacking (rate per 
100 Rft. (30 m pipes):-
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c. 3rd Km 58.2

d. 4th Km 45.8

e. 5th Km 38.0

f. 6th Km 32.6

g. 7th Km 28.7

h. 8th Km 25.7

i. 9th Km 23.3

j. 10th Km 21.4

k. 11th Km & subsequent 5.2

(ii) 4" (100 mm) i/d pipes:-

a. 1st Km 100.7

b. 2nd Km 100.7

c. 3rd Km 72.1

d. 4th Km 56.7

e. 5th Km 47.1

f. 6th Km 40.4

g. 7th Km 35.6

h. 8th Km 31.9

i. 9th Km 28.9

j. 10th Km 26.5

k. 11th Km & subsequent 6.4

(iii) 6" (150 mm) i/d pipes:-

a. 1st Km 133.2

b. 2nd Km 133.2

c. 3rd Km 95.4

d. 4th Km 75.0

e. 5th Km 62.2

f. 6th Km 53.5

g. 7th Km 47.0

h. 8th Km 42.1
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i. 9th Km 38.2

j. 10th Km 35.1

k. 11th Km & subsequent 8.5

9" (225 mm) i/d pipes:

a. 1st Km 217.7

b. 2nd Km 217.7

c. 3rd Km 155.8

d. 4th Km 122.6

e. 5th Km 101.7

f. 6th Km 87.4

g. 7th Km 76.9

h. 8th Km 68.8

i. 9th Km 62.5

j. 10th Km 57.3

k. 11th Km & subsequent 13.9

12" (300 mm) i/d pipes:-

a. 1st Km 337.9

b. 2nd Km 338.0

c. 3rd Km 241.9

d. 4th Km 190.3

e. 5th Km 157.9

f. 6th Km 135.7

g. 7th Km 119.3

h. 8th Km 106.9

i. 9th Km 97.0

j. 10th Km 89.0

k. 11th Km & subsequent 21.5

16" (400 mm) i/d pipes:-

(iv)

(v)

(vi)
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a. 1st Km 458.1

b. 2nd Km 458.2

c. 3rd Km 328.0

d. 4th Km 258.1

e. 5th Km 214.1

f. 6th Km 183.9

g. 7th Km 161.8

h. 8th Km 144.9

i. 9th Km 131.5

j. 10th Km 120.6

k. 11th Km & subsequent 29.2

(viii) 18" (450 mm) i/d pipes:-

a. 1st Km 666.1

b. 2nd Km 666.2

c. 3rd Km 476.9

d. 4th Km 375.2

e. 5th Km 311.2

f. 6th Km 267.4

g. 7th Km 235.2

h. 8th Km 210.7

i. 9th Km 191.1

j. 10th Km 175.4

k. 11th Km & subsequent 42.5

(ix) 20" (500 mm) i/d pipes:-

a. 1st Km 731.0

b. 2nd Km 731.2

c. 3rd Km 523.4

d. 4th Km 411.8

e. 5th Km 341.6
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f. 6th Km 293.5

g. 7th Km 258.1

h. 8th Km 231.2

i. 9th Km 209.8

j. 10th Km 192.5

k. 11th Km & subsequent Kms 46.6

24" (600 mm) i/d pipes:-

a. 1st Km 974.7

b. 2nd Km 974.9

c. 3rd Km 697.8

d. 4th Km 549.0

e. 5th Km 455.4

f. 6th Km 391.3

g. 7th Km 344.2

h. 8th Km 308.3

i. 9th Km 279.7

j. 10th Km 256.6

k. 11th Km & subsequent Kms 62.1

20

(i) 3" (75 mm) i/d pipes:-

a. 1st Km 22.7

b. 2nd Km 22.6

c. 3rd Km 16.5

d. 4th Km 13.2

e. 5th Km 11.1

f. 6th Km 9.6

g. 7th Km 8.6

h. 8th Km 7.7

i. 9th Km 7.1

j. 10th Km 6.6

(x)

Carriage of PVC pipes B.S.S. all Classes  including loading, 
unloading and stacking (Rate per 1000 ft.) (300 metre) :-
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k. 11th Km & subsequent Kms 2.1

4" (100 mm) i/d pipes:-

a. 1st Km 34.0

b. 2nd Km 33.9

c. 3rd Km 24.7

d. 4th Km 19.8

e. 5th Km 16.6

f. 6th Km 14.5

g. 7th Km 12.8

h. 8th Km 11.6

i. 9th Km 10.6

j. 10th Km 9.8

k. 11th Km & subsequent Kms 3.1

5" (125 mm) i/d pipes:-

a. 1st Km 52.9

b. 2nd Km 52.8

c. 3rd Km 38.5

d. 4th Km 30.8

e. 5th Km 25.9

f. 6th Km 22.5

g. 7th Km 20.0

h. 8th Km 18.1

i. 9th Km 16.5

j. 10th Km 15.3

k. 11th Km & subsequent Kms 4.9

(iv) 6" (150 mm) i/d pipes:

a. 1st Km 73.8

b. 2nd Km 73.5

c. 3rd Km 53.6

(iii)

(ii)
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d. 4th Km 42.8

e. 5th Km 36.0

f. 6th Km 31.3

g. 7th Km 27.8

h. 8th Km 25.2

i. 9th Km 23.0

j. 10th Km 21.3

k. 11th Km & subsequent Kms 6.8

(v) 8" (200 mm) i/d pipes:-

a. 1st Km 151.3

b. 2nd Km 150.8

c. 3rd Km 110.0

d. 4th Km 87.9

e. 5th Km 73.9

f. 6th Km 64.3

g. 7th Km 57.1

h. 8th Km 51.6

i. 9th Km 47.3

j. 10th Km 43.7

k. 11th Km & subsequent Kms 14.0

(vi) 10" (250 mm) i/d pipes:-

a. 1st Km 208.0

b. 2nd Km 207.4

c. 3rd Km 151.2

d. 4th Km 120.9

e. 5th Km 101.6

f. 6th Km 88.3

g. 7th Km 78.5

h. 8th Km 71.0

i. 9th Km 65.0

j. 10th Km 60.1
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k. 11th Km & subsequent Kms 19.2

(vii) 12" (300 mm) i/d pipes:-

a. 1st Km 283.7

b. 2nd Km 282.8

c. 3rd Km 206.2

d. 4th Km 164.8

e. 5th Km 138.6

f. 6th Km 120.5

g. 7th Km 107.1

h. 8th Km 96.8

i. 9th Km 88.6

j. 10th Km 81.9

k. 11th Km & subsequent Kms 26.2
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