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Rate (Rs.)
Labour

1

25 % Extra to be paid for hilly area
a. 1st Km 179.9

b. 2nd Km 178.8

c. 3rd Km 132.8

d. 4th Km 107.8

e. 5th Km 91.8

f. 6th Km 80.6

g. 7th Km 72.3

h. 8th Km 65.9

i. 9th Km 60.8

j. 10th Km 56.5

k. 11th Kms to 200Kms 21.7

l. 201 Kms to 250 Kms 20.0

2

25 % Extra to be paid for hilly area

a. 1st Km 152.8

b. 2nd Km 151.1

c. 3rd Km 115.4

d. 4th Km 95.7

e. 5th Km 82.9

f. 6th Km 73.9

g. 7th Km 67.2

h. 8th Km 61.9

i. 9th Km 57.6

j. 10th Km 54.1

k. 11th Kms to 200Kms 25.3

UnitDescriptionSr. No.

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 
aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 Cft. 
(4.25 cu.m) of timber, by truck or by any other means owned by the 
contractor

Carriage of 5 tons of all material like coal, stone lime(unslaked), etc. 
B.G. Rail fastenings, points and crossing,Bridge Girders, pipes, 
sheets, Rail, M.S. bars, etc. etc.by truck or any other means owned 
by the contractor.
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l. 201 Kms to 250 Kms 24.0

3

25 % Extra to be paid for hilly area

a. 1st Km 100.9

b. 2nd Km 99.2

c. 3rd Km 75.2

d. 4th Km 63.0

e. 5th Km 55.4

f. 6th Km 50.1

g. 7th Km 46.2

h. 8th Km 43.1

i. 9th Km 40.6

j. 10th Km 38.5

k. 11th to 200 Kms 22.7

4

25 % Extra to be paid for hilly area

a. 1st Km 90.9

b. 2nd Km 89.7

c. 3rd Km 63.9

d. 4th Km 51.7

e. 5th Km 44.5

f. 6th Km 39.7

g. 7th Km 36.2

h. 8th Km 33.5

i. 9th Km 31.4

j. 10th Km 29.6

k. 11th & subsequent Kms 17.0

5

25 % Extra to be paid for hilly area

Carriage of 100 maunds of fuel wood by truck or any other means 
owned by the contractor:

Carriage of 1000 Nos. bricks 10"x5"x3" (250x125x75 mm) or 1000 
Nos. tiles 12"x6"x2" (300x150x50 mm) by truck or any other means 
owned by the contractor :-

Carriage of 100 cft. (2.83 cu.m) of all material like stone, aggregate, 
spawl, kankar lime(unslaked), surkhi, etc. or 150 cft. (4.25 cu.m) of 
timber, by means of material trolly
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a. 1st Km 254.1

b. 2nd Km 152.2

c. 3rd Km 112.3

d. 4th Km 90.7

e. 5th Km 77.0

f. 6th Km 67.6

g. 7th Km 60.6

h. 8th Km 55.2

i. 9th Km 51.0

j. 10th Km 47.5

k. 11th Kms to 200Kms 18.5

l. 201 Kms to 250 Kms 17.0

6

25 % Extra to be paid for hilly area

a. 1st Km 190.5

b. 2nd Km 118.5

c. 3rd Km 90.0

d. 4th Km 74.4

e. 5th Km 64.5

f. 6th Km 57.5

g. 7th Km 52.3

h. 8th Km 48.3

i. 9th Km 45.1

j. 10th Km 42.5

k. 11th Kms to 200Kms 20.7

l. 201 Kms to 250 Kms 19.6

7

25 % Extra to be paid for hilly area

a. 1st Km 522.3

Carriage of 5 tons of all material like coal, stone lime (unslaked), 
etc. B.G. Rail fastening, points and crossing, Bridge girders, pipes, 
sheets, Rail, M.S. bars, etc. etc. by means of material trolly.

Carriage of 100 maunds of fuel wood, by means of  material trolly.
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b. 2nd Km 299.8

c. 3rd Km 213.4

d. 4th Km 167.1

e. 5th Km 138.1

f. 6th Km 118.4

g. 7th Km 103.9

h. 8th Km 92.9

i. 9th Km 92.9

j. 10th Km 77.1

k. 11th & subsequent Kms 17.6

8

25 % Extra to be paid for hilly area

a. 1st Km 530.0

b. 2nd Km 305.3

c. 3rd Km 217.9

d. 4th Km 171.2

e. 5th Km 141.8

f. 6th Km 121.8

g. 7th Km 107.1

h. 8th Km 96.0

i. 9th Km 87.1

j. 10th Km 80.0

k. 11th & subsequent Kms 19.5

9

25 % Extra to be paid for hilly area
a. 1st Km 522.3

b. 2nd Km 299.8

c. 3rd Km 213.4

d. 4th Km 167.1

e. 5th Km 138.1

f. 6th Km 118.4

g. 7th Km 103.9

Carriage of 1000 Nos. tiles 12"x6"x2" (300x150x50 mm), by means 
of material trolly.

Carriage of 1000 No. bricks, 9"x4½"x3"(225x113x75 mm) or 
8"x4"x4" (200x100x100mm) (nominal)
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h. 8th Km 92.9

i. 9th Km 84.1

j. 10th Km 77.1

k. 11th & subsequent Kms 17.6

10 Carriage of 1000 No. tiles 9"x4½"x1½" (225x113x38 mm).
25 % Extra to be paid for hilly area

a. 1st Km 261.2

b. 2nd Km 149.9

c. 3rd Km 106.7

d. 4th Km 83.6

e. 5th Km 69.1

f. 6th Km 59.2

g. 7th Km 51.9

h. 8th Km 46.4

i. 9th Km 42.1

j. 10th Km 38.6

k. 11th & subsequent Kms 8.8

11 Carriage of 1 Cwt. (50 Kg) cement of 100 bags.
25 % Extra to be paid for hilly area

a. 1st Km 355.5

b. 2nd Km 354.7

c. 3rd Km 257.4

d. 4th Km and subsequent kilometers. 204.8

12 Carriage of 100 Nos. empty cement bags including bundling.
25 % Extra to be paid for hilly area

a. 1st Km 5.7

b. 2nd Km 3.2

c. 3rd Km 2.2

d. 4th Km & subsequent Kms 1.7

13

25 % Extra to be paid for hilly area

a. 1st Km 254.1

Carriage of 100 (2.83 cu.m) cft. of Sarkanda or pilchi, frash or 
brushwood, by boat or road :-
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b. 2nd Km 152.2

c. 3rd Km 112.3

d. 4th Km 90.7

e. 5th Km 77.0

f. 6th Km 67.6

g. 7th Km 60.6

h. 8th Km 55.2

i. 9th Km 51.0

j. 10th Km 47.5

k. 11th Km & subsequent 18.5

14

25 % Extra to be paid for hilly area

a. 1st Km 114.3

b. 2nd Km 71.1

c. 3rd Km 54.0

d. 4th Km 44.6

e. 5th Km 38.7

f. 6th Km 34.5

g. 7th Km 31.4

h. 8th Km 29.0

i. 9th Km 27.1

j. 10th Km 25.5

k. 11th Km & subsequent 12.4

15 Cooly load for distance:-

a. Upto 1000 ft. (300 metre) 135.4

b. Exceeding 1000 to 3000 ft. (300 to 900metre) 107.6

c. 1st Km 92.4

d. 2nd Km 79.7

e. 3rd Km & subsequent 63.5

16

(i) Carriage of consignments odd jobs.

Carriage of light machinery weighing upto 3 tonne upto 1000 ft. (300 
metre) Execeeding 1000 to 5000 ft (300 to 1500 metre)

Carriage of small consignments weighing upto 2.5 maunds (job 
rates) :
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(a) Donkey load for distance upto 500 feet. 37.9

(b) Upto 1000 feet 26.5

c) Upto ½ Mile/ 0.8 Km 17.8

(d) Upto one Mile/ 1.6 Km 14.0

(e) Upto three Miles/ 4.8 Km 11.1

(f) Exceeding 3 Miles/ 16 km 9.6

(ii) Cart load for a distance :-

(a) upto 4 Miles/ 6.4 Km 12.5

(b) Exceeding 4 Miles(6.4 Km) to10 Miles(16 Km) 12.0

17 Hire charges of:-

(i) truck (10 Ton Capacity) Per Hour 649.0

(ii) tractor with trolly Per Hour 360.6

(iii) tractor without trolly Per Hour 240.4

18 Carriage of bitumen, tar or other lubricants, in drums:

a. 1st Km ton 92.8

b. 2nd Km ton 92.7

c. 3rd & subsequent Km ton 66.7

19

(i) 3" (75 mm) i/d pipes:-

a. 1st Km 93.3

b. 2nd Km 93.4

c. 3rd Km 66.6

d. 4th Km 52.3

e. 5th Km 43.2

f. 6th Km 37.1

g. 7th Km 32.5

h. 8th Km 29.1

i. 9th Km 26.4

j. 10th Km 24.1

Carriage of Cement Concrete pipes BSS Class 'B" with comet joint 
and rubber ring, including loading, unloading and stacking (rate per 
100 Rft. (30 m pipes):-
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k. 11th Km & subsequent 5.5

(ii) 4" (100 mm) i/d pipes:-

a. 1st Km 115.7

b. 2nd Km 115.8

c. 3rd Km 82.6

d. 4th Km 64.8

e. 5th Km 53.6

f. 6th Km 46.0

g. 7th Km 40.4

h. 8th Km 36.1

i. 9th Km 32.7

j. 10th Km 29.9

k. 11th Km & subsequent 6.8

(iii) 6" (150 mm) i/d pipes:-

a. 1st Km 153.1

b. 2nd Km 153.2

c. 3rd Km 109.3

d. 4th Km 85.7

e. 5th Km 70.9

f. 6th Km 60.8

g. 7th Km 53.4

h. 8th Km 47.7

i. 9th Km 43.2

j. 10th Km 39.6

k. 11th Km & subsequent 9.0

9" (225 mm) i/d pipes:

a. 1st Km 250.1

b. 2nd Km 250.3

c. 3rd Km 178.6

(iv)
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d. 4th Km 140.1

e. 5th Km 115.9

f. 6th Km 99.4

g. 7th Km 87.2

h. 8th Km 78.0

i. 9th Km 70.6

j. 10th Km 64.7

k. 11th Km & subsequent 14.6

12" (300 mm) i/d pipes:-

a. 1st Km 388.2

b. 2nd Km 388.5

c. 3rd Km 277.2

d. 4th Km 217.4

e. 5th Km 179.9

f. 6th Km 154.2

g. 7th Km 135.4

h. 8th Km 121.0

i. 9th Km 109.6

j. 10th Km 100.4

k. 11th Km & subsequent 22.7

16" (400 mm) i/d pipes:-

a. 1st Km 526.4

b. 2nd Km 526.7

c. 3rd Km 375.8

d. 4th Km 294.8

e. 5th Km 243.9

f. 6th Km 209.1

g. 7th Km 183.5

(v)

(vi)
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h. 8th Km 164.1

i. 9th Km 148.6

j. 10th Km 136.2

k. 11th Km & subsequent 30.8

(viii) 18" (450 mm) i/d pipes:-

a. 1st Km 765.3

b. 2nd Km 765.8

c. 3rd Km 546.4

d. 4th Km 428.6

e. 5th Km 354.6

f. 6th Km 304.0

g. 7th Km 266.9

h. 8th Km 238.6

i. 9th Km 216.1

j. 10th Km 198.0

k. 11th Km & subsequent 44.8

(ix) 20" (500 mm) i/d pipes:-

a. 1st Km 839.9

b. 2nd Km 840.5

c. 3rd Km 599.7

d. 4th Km 470.4

e. 5th Km 389.2

f. 6th Km 333.7

g. 7th Km 292.9

h. 8th Km 261.8

i. 9th Km 237.2

j. 10th Km 217.3

k. 11th Km & subsequent Kms 49.2

24" (600 mm) i/d pipes:-

a. 1st Km 1,119.9

(x)
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b. 2nd Km 1,120.7

c. 3rd Km 799.5

d. 4th Km 627.2

e. 5th Km 519.0

f. 6th Km 444.9

g. 7th Km 390.5

h. 8th Km 349.1

i. 9th Km 316.2

j. 10th Km 289.7

k. 11th Km & subsequent Kms 65.6

20

(i) 3" (75 mm) i/d pipes:-

a. 1st Km 25.6

b. 2nd Km 25.5

c. 3rd Km 18.5

d. 4th Km 14.7

e. 5th Km 12.4

f. 6th Km 10.7

g. 7th Km 9.5

h. 8th Km 8.6

i. 9th Km 7.8

j. 10th Km 7.2

k. 11th Km & subsequent Kms 2.2

4" (100 mm) i/d pipes:-

a. 1st Km 38.4

b. 2nd Km 38.3

c. 3rd Km 27.8

d. 4th Km 22.1

e. 5th Km 18.5

Carriage of PVC pipes B.S.S. all Classes  including loading, 
unloading and stacking (Rate per 1000 ft.) (300 metre) :-

(ii)
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f. 6th Km 16.1

g. 7th Km 14.2

h. 8th Km 12.8

i. 9th Km 11.7

j. 10th Km 10.8

k. 11th Km & subsequent Kms 3.3

5" (125 mm) i/d pipes:-

a. 1st Km 59.7

b. 2nd Km 59.6

c. 3rd Km 43.2

d. 4th Km 34.4

e. 5th Km 28.8

f. 6th Km 25.0

g. 7th Km 22.2

h. 8th Km 20.0

i. 9th Km 18.2

j. 10th Km 16.8

k. 11th Km & subsequent Kms 5.1

(iv) 6" (150 mm) i/d pipes:

a. 1st Km 83.2

b. 2nd Km 83.0

c. 3rd Km 60.2

d. 4th Km 47.9

e. 5th Km 40.2

f. 6th Km 34.8

g. 7th Km 30.9

h. 8th Km 27.8

i. 9th Km 25.4

j. 10th Km 23.5

k. 11th Km & subsequent Kms 7.0

(iii)
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(v) 8" (200 mm) i/d pipes:-

a. 1st Km 170.6

b. 2nd Km 170.3

c. 3rd Km 123.5

d. 4th Km 98.3

e. 5th Km 82.4

f. 6th Km 71.4

g. 7th Km 63.3

h. 8th Km 57.1

i. 9th Km 52.1

j. 10th Km 48.1

k. 11th Km & subsequent Kms 14.5

(vi) 10" (250 mm) i/d pipes:-

a. 1st Km 234.6

b. 2nd Km 234.1

c. 3rd Km 169.9

d. 4th Km 135.2

e. 5th Km 113.3

f. 6th Km 98.2

g. 7th Km 87.0

h. 8th Km 78.5

i. 9th Km 71.7

j. 10th Km 66.1

k. 11th Km & subsequent Kms 19.9

(vii) 12" (300 mm) i/d pipes:-

a. 1st Km 320.0

b. 2nd Km 319.3

c. 3rd Km 231.6

d. 4th Km 184.3

e. 5th Km 154.5

 1 - 13 (CARRIAGE)



Updated for 1st Semi-annual (July - Dec) 2015 Government of AJ&K
CSR-2015,Volume-II

poonch

f. 6th Km 133.9

g. 7th Km 118.7

h. 8th Km 107.0

i. 9th Km 97.7

j. 10th Km 90.2

k. 11th Km & subsequent Kms 27.1
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